Cultural Center of the Philippines

BIDS AND AWARDS COMMITTEE
RESOLUTION NO. 2026-04-29-001

RECOMMENDATION OF AWARD

NEGOTIATED MODE OF PROCUREMENT- SECTION 35.6(b) - SCIENTIFIC, SCHOLARLY OR
ARTISTIC WORK, EXCLUSIVE TECHNOLOGY AND MEDIA SERVICES

RESTORATIVE WORKS FOR THE CONSERVATION OF HISTORICAL AND CULTURALLY
SIGNIFICANT STRUCTURES

SUPPLY, DELIVERY, INSTALLATION, TESTING, AND COMMISSIONING OF SOUND SYSTEM,
INTERCOM, LED MONITOR, AND MONITORING SPEAKER, INCLUDING ITS STANDARD AND
CUSTOMIZED ACCESSORIES FOR THE TANGHALANG NICANOR ABELARDO (TNA)

Whereas, the Implementing Rules and Regulations (IRR) of Republic Act No. 12009 permit the use
of Negotiated Procurement under Section 35.6(b) - Restorative Works for the Conservation of Historical
and Culturally Significant Structures. The Cultural Center of the Philippines (CCP) Main Building, declared a
National Cultural Treasure by the National Commission for Culture and the Arts (NCCA) and the National
Museum of the Philippines, is protected under Republic Act No. 11961, thereby requiring that all
interventions, including theater systems, adhere to strict heritage conservation principles and specialized
technical standards;

Whereas, the CCP Main Building, designed by the National Artist for Architecture Leandro V. Locsin,
is a recognized cultural and architectural landmark. The Tanghalang Nicanor Abelardo (TNA), as its principal
performance venue, requires an integrated Sound System to address critical operational, technical, and
acoustic requirements of the CCP Main Theater. TNA, being the CCP’s main indoor performance venue,
serves as the primary stage for high-profile productions, such as opera, ballet, symphonic concerts,
theatrical performances, and international collaborations. These productions demand a highly reliable,
precise, and acoustically optimized sound reinforcement and communication system capable of delivering
consistent, high-quality audio across all audience areas while supporting complex technical requirements;

Whereas, the existing sound system and associated audio infrastructure are no longer adequate to
meet current industry standards and evolving production demands. Limitations in system capacity, outdated
technology, and a lack of integration capabilities have hindered the achievement of optimal sound clarity,
uniform coverage, and operational efficiency. These deficiencies directly impact the overall audience
experience, performer monitoring, and production quality;

Whereas, the project design and acoustic calculations were developed under the guidance of Mr.
Jaime Godinez, CCP's Technical Sound Consultant, ensuring that the proposed system adheres to
internationally accepted acoustic engineering methodologies and is fully tailored to the architectural and
acoustic characteristics of the Tanghalang Nicanor Abelardo;

Whereas, the CCP invited three (3) industry-recognized sound system suppliers—Systech Lighting
& Controls, Inc., Metatech Solutions, and MQ Group - all of which are key industry players in the professional
audio and performing arts industry for their demonstrated capability in delivering large-scale, high-
performance sound reinforcement systems for theaters, concert halls, and similar venues;

Whereas, Systech Lighting & Controls, Inc., Metatech Solutions, and MQ Group, presented and
submitted their respective proposals, which were subjected to a detailed and technical evaluation conducted
by Mr. Godinez;

Whereas, the results of the Technical Evaluation revealed the following (Annex A):

» Systec (JBL VTX A8 System) - Ranked 1st, with an average technical score of 97.18%,
demonstrating full compliance with TOR requirements, complete system integration, and
comprehensive documentation;

* Metatech (L-Acoustics KARA II) — Ranked 2nd, with 95.94%, presenting a strong premium
alternative;
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e Metatech (JBL VTX A8) — Ranked 3rd, with 95.29%;

MQ (d&b Vi Series) — Ranked 4th, with 90.18%, with noted improvements but certain
limitations in quantities and system completeness ;

Whereas, the Financial Proposals submitted are as follows:

Systech Lighting & Controls, Inc. - Php94,492,333.34

Metatech Solutions - (JBL VTX A8) - Php179,677,177.34
(L-Acoustics KARA II) - Php171,526,423.05

MQ Group - Php101,721,751.01

Whereas, the project CP18: Supply, Delivery, Installation, Testing, and Commissioning of
Sound System, Intercom, LED Monitor, and Monitoring Speaker, Including its Standard and
Customized Accessories for the Tanghalang Nicanor Abelardo (TNA), is included in the CCP’s
Supplemental Annual Procurement Plan with an Approved Budget for the Contract (ABC) of One Hundred
Six Million Two Hundred Eighty-Two Thousand One Hundred Nineteen and 45/100 Pesos
(Php106,282,119.45) inclusive of VAT and other applicable government taxes;

Whereas, on 10 April 2026, the Office of the Vice President and Artistic Director (OVPAD) presented
CP18: Supply, Delivery, Installation, Testing, and Commissioning of Sound System, Intercom, LED Monitor,
and Monitoring Speaker, Including its Standard and Customized Accessories for the Tanghalang Nicanor
Abelardo (TNA) to the CCP - Committee on Infrastructure and Facilities;

Whereas, on 15 April 2026, the Committee on Infrastructure and Facilities recommends the
procurement of Supply, Delivery, Installation, Testing, and Commissioning of Sound System, Intercom, LED
Monitor, and Monitoring Speaker, Including its Standard and Customized Accessories for the Tanghalang
Nicanor Abelardo (TNA) to the CCP Board of Trustees (CCP-BOT). The CCP-BOT approves the procurement
Supply, Delivery, Installation, Testing, and Commissioning of Sound System, Intercom, LED Monitor, and
Monitoring Speaker, Including its Standard and Customized Accessories for the Tanghalang Nicanor
Abelardo (TNA);

Whereas, pursuant to Section 35.6 of the IRR of Republic Act No. 12009 (New Government
Procurement Act), procurement of restorative works intended for the conservation of historical and
culturally significant structures and artworks may be conducted through Negotiated Procurement, to ensure
the engagement of qualified contractors, specialists, or conservators with proven expertise. The Tanghalang
Nicanor Abelardo (TNA) is not merely a performance venue, but a national cultural asset and the
centerpiece of the CCP. It has long served as the country’s principal stage for opera, ballet, symphonic
concerts, and internationally recognized productions, embodying the Philippines’ commitment to artistic
excellence and cultural expression. This project forms part of CCP’s broader rehabilitation and
modernization initiative to restore the theater to its former prime as a cultural venue, ensuring it continues
to uphold its historical and cultural importance to the country while meeting global performance standards.

Whereas, the CCP-Bids and Awards Committee (CCP-BAC) invited Systech Lighting & Controls,
Inc., for a negotiation on 29 April 2026 (Annex B — Negotiation Table). The CCP-BAC reconfirms the
technical proposal and the conformance of Systech Lighting & Controls, Inc., to the Terms of Reference
and accepted the contract proposal of Ninety Four Million Four Hundred Ninety-Two Thousand
Three Hundred Thirty Three and 34/100 Pesos (Php94,492,333.34) inclusive of VAT and other
applicable government taxes, as reconciled by the CCP Construction Project Management, Design
Coordinates Inc.;

Whereas, the CCP-BAC finds Systech Lighting & Controls, Inc. to be legally, technically, and
financially capable of undertaking the project, CP18: Supply, Delivery, Installation, Testing, and
Commissioning of Sound System, Intercom, LED Monitor, and Monitoring Speaker, Including its Standard
and Customized Accessories for the Tanghalang Nicanor Abelardo (TNA);

NOW THEREFORE, the CCP Bids and Awards Committee (CCP-BAC), hereby
RESOLVES as it is hereby RESOLVED to recommend to the Head of Procuring Entity,



a. The Negotiated Mode of Procurement of Supply, Delivery, Installation, Testing,
and Commissioning of Sound System, Intercom, LED Monitor, and Monitoring
Speaker, Including its Standard and Customized Accessories for the
Tanghalang Nicanor Abelardo (TNA), amounting to Ninety Four Million Four
Hundred Ninety-Two Thousand Three Hundred Thirty Three and 34/100 Pesos
(Php94,492,333.34), through Section 35.6(b) Scientific, Scholarly or Artistic Work,
Exclusive Technology and Media Services under Restorative Works for the Conservation
of Historical and Culturally Significant Structures; and;

b. The Award of the contract to Systech Lighting & Controls, Inc.

Done at the Cultural Center of the Philippines, Pasay City, this 29th day of April 2026.

Recommending Approval

| 4
RU’FEV'; G. SANTOS VALINE MaE b CALMERIN
Mgmber cmuer

ATTY. ISA RALIGAN, JR. CARL! N T. SILVA
Member Vice-Chairperson

LOURDES S. MENYO
Chairperson

A[L\:roved by:

JAIME /LAVA
Cheifperson
oard of Trustees
Head of the Procuring Entity
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Cultural Center of the Philippines

SENTRONG PANGKULTURA NG PILIPINAS

NOTICE OF AWARD

30 April 2026

MR. HANZHEL JOSEPH N. DIZON
President

SYSTECH LIGHTING & CONTROLS, INC.
144 Sumulong Highway, Mayamat,

Antipolo City

Dear Mr. Dizon,

The Cultural Center of the Philippines hereby awards in your favor the project CP18_Supply, Delivery,
Installation, Testing, and Commissioning of Sound System, Intercom, LED Monitor, and Monitoring
Speaker Including its Standard and Customized Accessories for the Tanghalang Nicanor Abelardo
(TNA) in the amount of Ninety-Four Million Four Hundred Ninety-Two Thousand Three Hundred
Thirty-Three and 34/100 Pesos (P94,492,333.34) indusive of VAT and other applicable government taxes.

To guarantee the faithful performance of obligations, you are hereby required to post within ten (10) calendar days
from receipt hereof, a performance security In any of the following forms:

Form of Performance Security Amount
Cash, cashier’s/manager’s check issued by a Universal or Commercial bank
Bank draft/guarantee or irrevocable letter of credit issued by a Universal or | Ten percent (10%) of the
Commercial bank; provided, however, That it shall be confirmed or authenticated total contract price
by a Universal or Commercial Bank, if issued by a foreign bank
Surety bond callable upon demand issued by a surety or insurance company duly | Thirty percent (30%) of the
certified by the Insurance Commission as authorized to issue such security total contract price

Your failure to provide the Performance Security shall constitute sufficient ground for cancellation of the award and
forfeiture of the Bid Security.

Please signify your conformity by affixing your signature and the date of signing on the space provided below. Kindly
return the duly signed Notice of Award to the BAC Secretariat, CCP Admin and Finance Building, CCP Complex, Roxas
Boulevard, Pasay City or thru email address pmd@culturalcenter.gov.ph.

Please be guided accordingly.

Thank you.

V@:y truly yours,

rd of Trustees
ACCEPTANCE/CONFORME: Date:
Signature over Printed Name

&
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CP018

CONTRACT AGREEMENT
MAY ‘I’!‘g 226

THIS AGREEMENT made this day o , 2026, by and between:

The CULTURAL CENTER OF THE PHILIPPINES (CCP), a government-owned
and controlled corporation created under Executive Order No. 30, s. 1966, with principal
office at the CCP Complex, Roxas Boulevard, Pasay City, duly represented herein by its
Chairman, JAIME C. LAYA, hereinafter called “the CCP”;

and

SYSTECH LIGHTING & CONTROLS, INC., a private corporation created under
and by virtue of the laws of the Republic of the Philippines, with principal office at 144
Sumulong Highway, Mayamot, Antipolo City, represented herein by its President
HANZHEL JOSEPH N. DIZON, hereinafter referred to as the “CONTRACTOR”;

The CCP and the CONTRACTOR shall each be referred to as a “Party” and collectively
as the “Parties”.

ANTECEDENTS:

WHEREAS, the Cultural Center of the Philippines (CCP) is undertaking the rehabilitation
and restoration of the CCP Main Building, a structure declared as a National Cultural Treasure by the
National Commission for Culture and the Arts (NCCA) and the National Museum of the Philippines,
and protected under Republic Act No. 11961, thereby requiring that all interventions comply with
strict heritage conservation principles;

WHEREAS, the CCP Main Building, designed by National Artist for Architecture Leandro V.
Locsin, is a recognized architectural landmark, and the Tanghalang Nicanor Abelardo (Main
Theater), as its principal performance venue, requires specialized theatrical systems that integrate
seamlessly with its architectural, structural, and acoustic design;

WHEREAS, the procurement of the Supply, Delivery, Installation, Testing, and
Commissioning of Sound System, Intercom, LED Monitor, and Monitoring Speaker, Including its
Standard and Customized Accessories for the Tanghalang Nicanor Abelardo (TNA), is undertaken
pursuant to Republic Act No. 12009, particularly under Section 35(f)(2) on Scientific, Scholarly or
Artistic Work, including Exclusive Technology and Media Services for restorative works involving
historically and culturally significant structures;

WHEREAS, the procurement of the Supply, Delivery, Installation, Testing, and
Commissioning of Sound System, Intercom, LED Monitor, and Monitoring Speaker, Including its
Standard and Customized Accessories for the Tanghalang Nicanor Abelardo (TNA) is necessary to
address critical deficiencies in the existing technical infrastructure of the CCP Main Theater and to
support the restoration of the venue as a premier cultural institution of national importance. The TNA




serves as the primary stage for complex, large-scale productions such as opera, ballet, symphonic
concerts, theatrical performances, and international collaborations, all of which require a highly
reliable, precise, and fully integrated sound reinforcement and communication system. The current
system, having been in service for a significant period, is already constrained by outdated technology,
limited system capacity, and a lack of compatibility with modern digital audio standards, resulting in
suboptimal sound clarity, uneven audio coverage, and operational inefficiencies;

WHEREAS, this procurement forms part of CCP’s broader rehabilitation and modernization
program aimed at restoring the Tanghalang Nicanor Abelardo to its former prime as a leading cultural
venue, while preserving its historical and cultural significance to the country. The system has been
designed based on rigorous acoustic analysis and engineering principles to ensure that it enhances,
rather than compromises, the theater’s original acoustic environment.

WHEREAS, after due negotiation, evaluation of the technical proposal, and verification of
compliance with the Technical Specifications and Terms of Reference, the CCP Bids and Awards
Committee has determined that the CONTRACTOR is legally, technically, and financially capable
of undertaking the project entitled “CP18: Supply, Delivery, Installation, Testing, and
Commissioning of Sound System, Intercom, LED Monitor, and Monitoring Speaker, Including
its Standard and Customized Accessories for the Tanghalang Nicanor Abelardo (TNA), and has
recommended the award of the contract to the CONTRACTOR;

NOW, THEREFORE, for and in consideration of the foregoing premises, the Parties hereby
agree as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and construed as
part of this Agreement, to wit:

(a) CONTRACTOR’s Financial Proposal,

(b) Negotiation Table,

(¢) Terms of Reference (TOR),

(d) Construction Plans,

(e) Method Statement,

(f)  Eligibility requirements, documents and/or statements,

(g) BAC Resolution No. 2026-04-29-001,

(h) Notice of Award and the CONTRACTOR’s conformed thereto,

(i)  Performance Security,

(j) Notice to Proceed (NTP),

(k) Work Schedule including Critical Path,

() Materials and Equipment Procurement Schedule,

(m) S-Curve / Cashflow,

(n) Manpower Schedule,

(o) Table of Organization,

(p) Curriculum Vitae/Resume of Key Personnel, and

(q)  Other contract documents that may be required by existing laws and/or the CCP or any
other regulatory body concerned, whether required before or after the execution of this
agreement.

3. SCOPE OF WORK (As per TOR and Negotiation Table):

The scope of work for Project CP-18 shall cover the complete supply, delivery, installation,
testing, commissioning, and integration of a fully functional and acoustically optimized Sound
System, Intercom System, LED Monitoring Displays, and Monitoring Speakers, including all
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required standard and customized accessories, for the Tanghalang Nicanor Abelardo (TNA).
The CONTRACTOR shall provide all necessary materials, equipment, tools, software,
rigging components, cabling, and qualified technical personnel to execute the project in
accordance with approved plans, specifications, and manufacturer standards. The work shall
include preparation and submission of shop drawings and technical documents, coordination
with the CCP and its consultants, proper installation and configuration of all equipment,
system calibration and tuning by manufacturer-authorized specialists, and the conduct of
comprehensive inspection, testing, and commissioning to ensure full functionality,
performance compliance, and seamless integration with existing theater systems. The
CONTRACTOR shall also be responsible for logistics, site coordination, safety compliance,
training of CCP personnel, submission of complete as-built documents, and turnover of a fully
operational system in accordance with the approved Terms of Reference and applicable
industry standards.

CONTRACT PRICE:

In consideration of the payments to be made by the CCP to the CONTRACTOR for the sum
of NINETY-FOUR MILLION FOUR HUNDRED NINETY-TWO THOUSAND
THREE HUNDRED THIRTY-THREE AND 34/100 PESOS (Php94,492,333.34)
inclusive of Value Added Tax (VAT), the CONTRACTOR hereby covenants with the CCP
to execute and complete the Works and remedy any defects therein in conformity with the
provisions of this CONTRACT in all respects.

OBLIGATION OF THE PARTIES:

The CCP shall provide the CONTRACTOR with access to the project site and necessary
working areas, ensure the availability of required utilities, and facilitate coordination with
CCP consultants, end-users, and relevant departments. The CCP shall review and approve
submitted designs, documents, and reports within a reasonable period and provide timely
decisions necessary for project implementation. The CCP shall participate in inspections,
testing, and commissioning activities, and shall process payments in accordance with the
agreed terms and applicable laws upon satisfactory accomplishment of project milestones.
The CCP shall likewise support the CONTRACTOR in the proper execution of the Project to
ensure its timely completion and successful delivery.

The CONTRACTOR shall, at its own cost and responsibility, undertake the complete and
proper execution of the Project, including the supply, delivery, installation, testing,
commissioning, and full integration of the Sound System, Intercom, LED Monitoring
Displays, and Monitoring Speakers, in strict accordance with the approved plans,
specifications, Terms of Reference, and manufacturer standards. The CONTRACTOR shall
provide all necessary materials, equipment, tools, software, and qualified technical personnel,
and shall ensure that all equipment supplied are brand new, genuine, and sourced from
authorized manufacturers or distributors. It shall prepare and submit all required design
documents, shop drawings, technical data, installation methodology, and schedules for
approval, and shall coordinate closely with the CCP, its project management team, and all
consultants throughout the project duration. The CONTRACTOR shall ensure proper
handling, installation, calibration, and system optimization by manufacturer-authorized and
certified specialists, and shall comply with all applicable safety, engineering, and regulatory
requirements. It shall conduct all required inspections, testing, and commissioning activities,
submit complete documentation and reports, and promptly rectify, at its own expense, any
defects or non-compliant work identified during implementation or within the warranty
period. The CONTRACTOR shall also be responsible for site management, protection of
existing structures, housekeeping, and disposal of waste materials, and shall provide
comprehensive training to CCP personnel, complete as-built documentation, warranties, and
after-sales support, ensuring the delivery of a fully operational, compliant, and reliable system
within the prescribed contract duration.
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DURATION OF THE CONTRACT:

This Agreement shall be for a period of ONE HUNDRED EIGHTY (180) CALENDAR
DAYS, commencing from the date of receipt of the NTP by the CONTRACTOR. This
duration will exclude legal holidays and any unworkable days caused by force majeure events
such as disasters, declared typhoon by the PAGASA, and other similar circumstances, but
with approval/confirmation of the CCP that such an event is indeed a force majeure event.

ADVANCE PAYMENT:

Advance Payment of 15% shall only be made upon the submission to and acceptance by the
Entity of an irrevocable standby letter of credit of equivalent amount from a commercial bank,
a bank guarantee, or a surety bond callable upon demand, issued by a surety or insurance
company duly licensed by the Insurance Commission and confirmed by CCP. The advance
payment shall be repaid by deducting from progress payments until fully liquidated within the
duration of the contract.

TERMS OF PAYMENT:

Payment for the Design, Engineering, Supply, Delivery, Installation, Testing, and
Commissioning of the Theater Rigging System for the Tanghalang Nicanor Abelardo (TNA)
shall be made in accordance with the following:

8.1 Advance payment equivalent to fifteen percent (15%) of the Total Contract Price shall be
released to the CONTRACTOR upon Contract signing, issuance of the Notice to Proceed,
and submission of a valid advance payment security, and shall be proportionately recouped
from subsequent billings;

8.2 Fifty Percent (50%) of the contract price, less advance payment, upon complete delivery
of Sound System Equipment and Accessories and submission of delivery documents;

8.3 Fifty Percent (50%) final payment of contract price upon full completion and acceptance
of the project. Payment shall be made by the CCP to the SUPPLIER after full completion of
all works subject to this agreement and upon Final Acceptance of the same to be issued in
writing by the CCP and upon submission by the SUPPLIER of its sworn statement certifying
that all taxes due from it and all obligations for materials used and labor employed in
connection with this Agreement have been fully paid.

CCP has the right to deduct from the CONTRACTORs progress billing such amount as may
be necessary to cover third-party liabilities. It must not process any progress payment unless
the discovered defects are corrected.

LIQUIDATED DAMAGES:
Consistent with the IRR of RA 12009, the following will form part of the agreement:

(a) The CONTRACTOR fails to satisfactorily complete the works under the contract within
the specified contract duration, inclusive of duly granted time extensions, if any, the
CONTRACTOR shall be liable for liquidated damages in an amount equal to at least
one-tenth (1/10) of one percent (1%) of the unperformed portion of the works for every
day of delay.

(b) In computing liquidated damages, the CCP shall determine the usability of the project.
A project or a portion thereof may be deemed usable when it starts to provide the desired
benefits, as certified by the targeted End-User or Implementing Units and the CCP.

(¢) To be entitled to liquidated damages, the CCP does not have to prove that it has incurred
actual damages. Such amount shall be deducted from any money due, or which may
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become due the CONTRACTOR under the contract, collected from the retention money
or other securities posted by the CONTRACTOR, or a combination thereof, whichever
is convenient to the CCP.

(d) In case the total sum of liquidated damages reaches ten percent (10%) of the total
contract price, the CCP has the following options:

1) Terminate the contract pursuant to the Guidelines on Termination of Contract and
forfeit the erring contractor’s performance security. After termination, the CCP may
either (i) take over the contract, (ii) allow another entity to take over the work and
charge the CONTRACTOR for such takeover, or (iii) resort to any of the other
alternative methods of procurement provided under R.A. No. 12009 and its
Implementing Rules and Regulations, or

2) Allow the CONTRACTOR to continue the works without prejudice to the
continued imposition of liquidated damages beyond the ten percent (10%) threshold
until project completion. This does not, however, preclude the CCP from resorting
to contract termination under the IRR of RA No. 12009. The cumulative amount of
liquidated damages shall continue to accrue and will be deducted even after
exceeding ten percent (10%) of the contract price.

10. RETENTION:

11.

12.

13.

(a) Progress payments are subject to retention of ten percent (10%), referred to as the
retention money. Such retention shall be based on the total amount due to the
CONTRACTOR before any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of works, as determined by the CCP, are
completed. If, after fifty percent (50%) completion, the work is satisfactorily done and
on schedule, no additional retention shall be made; otherwise, the ten percent (10%)
retention shall be imposed, which may be decreased to five percent (5%) by the CCP
based on justifiable causes.

(b) The total retention money shall be due for release upon final acceptance of the works.
The CONTRACTOR may, however, request the substitution of the retention money for
each progress billing with irrevocable standby Letters of Credit from a bank, bank
guarantees, or surety bonds callable on demand, of amounts equivalent to the retention
money substituted for and acceptable to the Government; Provided, that the project is
on schedule and is satisfactorily undertaken.

NO EMPLOYER - EMPLOYEE RELATIONSHIP:

This Agreement shall not create an employer-employee relationship between the CCP and the
CONTRACTOR, nor shall the services rendered herein be considered as government service.
The CONTRACTOR shall not be entitled to any and all benefits enjoyed by the regular
personnel of the government.

AMENDMENTS:

Any amendment to this Agreement shall be made in writing and signed by the CCP and the
CONTRACTOR.

SETTLEMENT OF DISPUTES:

All actions, disputes, and controversies that may arise from, or in relation to, this Contract
involving but not limited to demands for the specific performance of the obligations as
specified herein and/or in the interpretation of any provisions or clauses contained herein,
shall, in the first instance, be settled within thirty (30) calendar days through amicable means,
such as, but not limited to mutual discussion.
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14.

15.

16.

Should the dispute remain unresolved by the end of the aforementioned period, the dispute
shall be submitted to arbitration in the Philippines according to the provisions of R.A. No.
876, otherwise known as the “Arbitration Law” and R.A. No. 9285, otherwise known as the
“Alternative Dispute Resolution Act of 2001.” Whenever necessary to promote Arbitration or
to seek judicial relief, the Parties agree that any legal action, suit or proceeding arising out of
or relating to the Contract shall be instituted in any competent court of Pasay City, to the
exclusion of other courts of equal jurisdiction.

SEPARABILITY CLAUSE:

If any provision of this Contract is declared invalid, all other provisions not affected thereby
shall remain valid. To overturn the invalidity, the parties may amend or modify said
provision/s in conformity with the objective of this Contract.

ENTIRE AGREEMENT:

This contract represents the entire agreement, and the attached documents shall constitute an
integral part of the agreement, except as otherwise modified or amended by the mutual
agreement of the parties, subject to compliance with the R.A. No. 12009 and contract review
of the Office of the Government Corporate Counsel (OGCC).

COUNTERPARTS:

This Agreement may be executed in counterparts, each of which shall be an original, but all
of which together shall constitute the same instrument or be deemed as one agreement.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed in
accordance with the laws of the Republic of the Philippines on the day and year first above
written.

SIGNED by the PARTIES on , at Pasay City, Philippines.

For the CCP For the CONJRACTOR
By: By:
7

Ch

IME YA HANZHEL JOSEPH N. DIZON
n Preside

Signed in the presence of:
[ /"—-—_“'\

KAVE C. TING A - -

President gm DMme mf-l

WITHIN BUDGET:

LOURDES S. MENPOQZA
Department Manager\M1,
Finance Services Department
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ACKNOWLEDGEMENT

Republic ﬁ&gf&up‘giw) )

City of S.S.

BEFORE ME, a Notary Public for and in the above jurisdiction, personally appeared the

following;:
IDENTIFICATION
NAME i EXPIRY DATE
JAIME C. LAYA Passport No. P2436933b 03 July 2029
HANZHEL JOSEPH N. DIZON Thscporr W . 9F39264 | R oor. R

Known to me to be the same persons who executed the foregoing instrument and
acknowledged to me that the same is their own free will and voluntary act and deed.

This instrument consists of seven (7) pages, including this page wherein this
Acknowledgement is written, and is signed by the parties and their instrumental witnesses on each of
every page thereof.

MAY 1 :
SIGNED AND SEALED on Y 19 2026 2026in  2UEZON CITY

Doc. No. 422 :

Page No. . /1 .IﬁNG.
Book No. : « ROTARY FOR cmy
v WALID %, I

Series of 2026 IROLL OF ATTORNEY NO. 86383/ TIN 289-467.789
P NO. 576803, December 30. 2025, 0C
MGLE NO. VIi-0013054, VALID UNTIL 14/APR/2028
PTRNQ. 10438501, January 5 2028, MARSONA CITY
903 EDSA DIAMOND FINANCE, SUBAO, o
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Cultural Center of the Philippines

SENTRONG PANGKULTURA NG PILIPINAS

NOTICE TO PROCEED

MR. HANZHEL JOSEPH N. DIZON
President

SYSTECH LIGHTING & CONTROLS, INC.
144 Sumulong Highway, Mayamot,

Antipolo City

Dear Mr. Dizon,

In connection with the approved contract agreement, notice is hereby given to SYSTECH LIGHTING &
CONTROLS, INC. to proceed with the CP18_Supply, Delivery, Installation, Testing, and
Commissioning of Sound System, Intercom, LED Monitor, and Monitoring Speaker Including
its Standard and Customized Accessories for the Tanghalang Nicanor Abelardo (TNA) in the
amount of Ninety-Four Miillion Four Hundred Ninety-Two Thousand Three Hundred
Thirty-Three and 34/100 Pesos (Php94,492,333.34) inclusive of VAT and other applicable
government taxes.

Relative thereto, you are responsible to deliver the goods and services in accordance with the Terms and
Conditions of the Contract and Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing in the space provided below. Kindly
send a copy of the duly signed Notice to Proceed to the BAC Secretariat, CCP Admin and Finance
Building, CCP Complex, Roxas Boulevard, Pasay City or thru email address pmd@culturalcenter.gov.ph.

Thank you.

Ver& truly yours,

JAI JLAYA

. Chajrfan

ISO 9001

CCP Board of Trustees

Acknowledgement: Hpa2tre -3‘0???“ N Dizen Date: M (2 O U

Name and Signature of Authorized Representative
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