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Cultural Center of the Philippines

BIDS AND AWARDS COMMITTEE
RESOLUTION NO. 2026-06-02-001

RECOMMENDATION OF AWARD

NEGOTIATED MODE OF PROCUREMENT- SECTION 35.6(b) - SCIENTIFIC, SCHOLARLY OR
ARTISTIC WORK, EXCLUSIVE TECHNOLOGY AND MEDIA SERVICES

RESTORATIVE WORKS FOR THE CONSERVATION OF HISTORICAL AND CULTURALLY
SIGNIFICANT STRUCTURES

DESIGN, SUPPLY, IMPORTATION, DELIVERY, INSTALLATION, TESTING, AND
COMMISSIONING OF THEATRICAL CHAIN LIFT FOR THE TANGHALANG NICANOR ABELARDO

WHEREAS, the Implementing Rules and Regulations of Republic Act No. 12009 permit the use of
Negotiated Procurement under Section 35.6(b) — Scientific, Scholarly or Artistic Work, Exclusive Technology
and Media Services, specifically for restorative works involving the conservation of historical and culturally
significant structures and artworks. The Cultural Center of the Philippines (CCP) Main Building, declared a
National Cultural Treasure by the National Commission for Culture and the Arts (NCCA) and the National
Museum of the Philippines, is protected under Republic Act No. 11961, thereby requiring that all
rehabilitation interventions be undertaken in accordance with recognized heritage conservation principles
and specialized technical standards;

WHEREAS, the CCP Main Building, designed by National Artist for Architecture Leandro V. Locsin,
is one of the most significant cultural and architectural landmarks in the Philippines. The Tanghalang
Nicanor Abelardo (TNA), as CCP’s main theater, a venue for orchestral performances, opera, ballet, theater
productions, and major cultural presentations, now requires specialized stage engineering systems that are
fully compatible with its architectural, structural, operational, and heritage requirements while preserving
its historical significance and artistic functionality;

WHEREAS, as part of the ongoing rehabilitation and modernization of the TNA, the existing
theatrical chain lift system serving the orchestra lift platform has been evaluated and determined to require
complete replacement due to aging mechanical components, operational limitations, maintenance
concerns, and increasing risks associated with continued operation, thereby necessitating the installation
of a modern, reliable, and internationally compliant theatrical lifting platform capable of supporting various
performance configurations and stage transformation requirements;

WHEREAS, the proposed Theatrical Chain Lift System is intended to provide a high-performance
stage lifting platform that will enhance stage flexibility, improve operational efficiency, increase performer
and personnel safety, support orchestral and theatrical production requirements, integrate modern control
and safety systems, and ensure compliance with international theater engineering standards and industry
best practices applicable to professional performing arts venues;

WHEREAS, the Office of the Vice President and Artistic Director (OVPAD), together with CCP
technical consultants and project specialists, conducted a technical evaluation and market assessment of
available theatrical lift technologies and determined that the Evo-Tech Link Chain Drive System
represents the most suitable and proven technological solution for the operational requirements of the TNA
due to its reliability, lifting precision, synchronization capability, operational safety features, maintainability,
and compatibility with the existing theater infrastructure;

WHEREAS, the Project shall be implemented under a Single-Responsibility Design-and-Build
Contracting Framework, wherein the contractor shall assume full responsibility for the complete engineering
design, structural assessment, detailed engineering, supply, importation, delivery, installation, integration,
testing, commissioning, training, warranty support, preventive maintenance services, and operational
performance of the entire Theatrical Chain Lift System, thereby ensuring clear accountability, reduced
interface risks, and full system integration under a unified contractual arrangement;
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WHEREAS, the Project entitled Design, Supply, Importation, Delivery, Installation, Testing, and
Commissioning of Theatrical Chain Lift for the TNA is included in the CCP’s Supplemental Annual
Procurement Plan with an Approved Budget for the Contract (ABC) of Sixty Million (Php 60,000,000.00)
inclusive of VAT and other applicable government taxes;

WHEREAS, on 20 May 2026, the Committee on Infrastructure and Facilities recommends the
procurement of the Evo-Tech Link Chain Drive System to the CCP Board of Trustees (CCP-BQOT). The
CCP-BOT approves the procurement of Evo-Tech Link Chain Drive System under the project, CP17a: Design,
Supply, Importation, Delivery, Installation, Testing, and Commissioning of Theatrical Chain Lift for the
Tanghalang Nicanor Abelardo;

WHEREAS, the CCP-Bids and Awards Committee (CCP-BAC) invited Stage Riggers, Inc. for a
negotiation on 2 June 2026 (Annex B — Negotiation Table). The CCP-BAC reconfirms the technical proposal
and the conformance of Stage Riggers, Inc. to the Terms of Reference and accepted the contract proposal
of Fifty-Six Million Seven Hundred Eleven Thousand Two Hundred Pesos (Php56,711,200.00),
inclusive of VAT and other applicable government taxes, as reconciled by the CCP Construction Project
Management, Design Coordinates Inc.;

WHEREAS, the CCP-BAC finds Stage Riggers, Inc. to be legally, technically, and financially capable
of undertaking the project, CP17a: Design, Supply, Importation, Delivery, Installation, Testing, and
Commissioning of Theatrical Chain Lift for the Tanghalang Nicanor Abelardo.

NOW THEREFORE, the CCP Bids and Awards Committee (CCP-BAC), hereby
RESOLVES as it is hereby RESOLVED to recommend to the Head of Procuring Entity,

a. The Negotiated Mode of Procurement of the Design, Supply, Importation,
Delivery, Installation, Testing, and Commissioning of Theatrical Chain Lift for
the Tanghalang Nicanor Abelardo amounting to Fifty-Six Million Seven Hundred
Eleven Thousand Two Hundred Pesos (Php56,711,200.00), through Section
35.6(b) Scientific, Scholarly or Artistic Work, Exclusive Technology and Media Services
under Restorative Works for the Conservation of Historical and Culturally Significant
Structures; and;

b. The Award of the contract to Stage Riggers, Inc.

Done at the Cultural Center of the Philippines, Pasay City, this 2nd day of June 2026.

Recommending Approval

-

Ruﬁt‘[‘s. SANTOS VALINE MAE/D. CALMERIN
hMember Member

ATTY.F L ly'k PALIGAN, JR. CARL N T. SILVA
mber Vice-Chairperson

LOURDES S. MENDDZA
Chairperso

‘bgroved by:

N oo
CCP Board of Trustees
Head of the Procuring Entity



Cultural Center of the Philippines

3 June 2026

MR. JOSE MARI N. INUMERABLE

Chief Operating Officer

STAGE RIGGERS, INC.

Block 4 Lot 1 & 2, Greenway Business,

Industrial Business, Park Old Bulihan, Silang Cavite

RE: NOTICE OF AWARD FOR THE PROJECT CP17a: DESIGN, SUPPLY, IMPORTATION,
DELIVERY, INSTALLATION, TESTING, AND COMMISSIONING OF THEATRICAL CHAIN
LIFT FOR THE TANGHALANG NICANOR ABELARDO

Dear Mr. Inumerable:

The Cultural Center of the Philippines hereby awards in your favor the project CP17a - Design, Supply, Importation,
Delivery, Installation, Testing, and Commissioning of Theatrical Chain Lift for the Tanghalang Nicanor
Abelardo in the amount of Fifty-Six Million Seven Hundred Eleven Thousand Two Hundred Pesos
(Php56,711,200.00) inclusive of VAT and other applicable government taxes.

To guarantee the faithful performance of obligations, you are hereby required to post within ten (10) calendar days
from receipt hereof, a performance security in any of the following forms:

Form of Performance Security Amount
Cash, cashier's/manager’s check issued by a Universal or Commercial bank Ten percent (10%)
Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial bank; of the total contesct
provided, however, That it shall be confirmed or authenticated by a Universal or Commercial ;
Bank, if issued by a foreign bank PIeE
Thirty percent

(30%) of the total
contract price

Surety bond callable upon demand issued by a surety or insurance company duly certified
by the Insurance Commission as authorized to issue such security

Your failure to provide the Performance Security shall constitute sufficient ground for cancellation of the award and
forfeiture of the Bid Security.

This notice of award was formalized by the CCP Bids and Awards Committee (BAC) through Resolution No. 2026-06-
02-001.

Please acknowledge receipt and acceptance of this notice by signing in the space provided below. Keep
one copy and return the other to the Cultural Center of the Philippines.

T%Qmurs
)

J L/LAYA
~CHdirperson
CCP Board of Trustees

1 acknowledge receipt of this Notice on: é/ 5// % / 7

Name and Signature of Authorized Representative:

— W -
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Cultural Center of the hﬂippines

CPO17a
CONTRACT AGREEMENT
JUN 172026
THIS AGREEMENT made this day of , 2026, by and between:

The CULTURAL CENTER OF THE PHILIPPINES (CCP), a government-owned
and controlled corporation created under Executive Order No. 30, s. 1966, with
principal office at the CCP Complex, Roxas Boulevard, Pasay City, duly represented
herein by its Chairman, JAIME C. LAYA, hereinafter called “the CCP”;

and

STAGE RIGGERS, INC.,, a private corporation created under and by virtue of the
laws of the Republic of the Philippines, with principal office at Block 4 Lot 1 & 2,
Greenway Business, Industrial Business, Park Old Bulihan, Silang Cavite,
represented herein by its Chief Operating Officer, JOSE MARI N. INUMERABLE,
hereinafter referred to as the “CONTRACTOR”;

The CCP and the CONTRACTOR shall each be referred to as a “Party” and
collectively as the “Parties”.

ANTECEDENTS:

WHEREAS, the Cultural Center of the Philippines (CCP) is undertaking the rehabilitation
and restoration of the CCP Main Building, a structure declared as a National Cultural Treasure by
the National Commission for Culture and the Arts (NCCA) and the National Museum of the
Philippines, and protected under Republic Act No. 11961, thereby requiring that all interventions
comply with strict heritage conservation principles;

WHEREAS, the CCP Main Building, designed by National Artist for Architecture Leandro
V. Locsin, is a recognized architectural landmark, and the Tanghalang Nicanor Abelardo (Main
Theater), as its principal performance venue, requires specialized theatrical systems that integrate
seamlessly with its architectural, structural, and acoustic design;

WHEREAS, the existing theatrical chain lift system serving the orchestra lift platform of the
TNA has reached the end of its useful service life and has been determined to require complete
replacement due to aging mechanical components, operational limitations, maintenance concerns,
and the need to comply with current theater engineering, operational safety, and performance
standards;

WHEREAS, the Project involves the design, engineering, supply, importation, delivery,
installation, testing, commissioning, training, warranty support, and complete integration of a
modern Theatrical Chain Lift System that will enhance stage transformation capabilities, improve
operational flexibility, increase performer and personnel safety, and support the long-term
operational requirements of the TNA;

WHEREAS, pursuant to Section 35.6(b) of the Implementing Rules and Regulations of
Republic Act No. 12009, otherwise known as the New Government Procurement Act, procurement
involving restorative works for the conservation of historical and culturally significant structures
may be undertaken through Negotiated Procurement to ensure the engagement of qualified
contractors possessing the necessary expertise, specialized technology, and demonstrated
capability required for highly specialized theater engineering works;
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WHEREAS, after due negotiation, evaluation of the technical proposal, and verification of
compliance with the Technical Specifications and Terms of Reference, the CCP Bids and Awards
Committee has determined that the CONTRACTOR is legally, technically, and financially capable
of undertaking the project entitled “CP17a: Design, Supply, Importation, Delivery, Installation,
Testing, and Commissioning of Theatrical Chain Lift for the Tanghalang Nicanor Abelardo
and has recommended the award of the contract to the CONTRACTOR;

NOW, THEREFORE, for and in consideration of the foregoing premises, the Parties hereby
agree as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and construed as
part of this Agreement, to wit:

(a) CONTRACTOR’s Financial Proposal,

(b) Negotiation Table,

(¢) Terms of Reference (TOR),

(d) Construction Plans,

(e) Method Statement,

(f)  Eligibility requirements, documents and/or statements,

(g) BAC Resolution No. 2026-06-02-001,

(h) Notice of Award and the CONTRACTOR’s conformed thereto,

(i)  Performance Security,

(j) Notice to Proceed (NTP),

(k) Work Schedule including Critical Path,

() Materials and Equipment Procurement Schedule,

(m) S-Curve / Cashflow,

(n) Manpower Schedule,

(o) Table of Organization,

(p) Curriculum Vitae/Resume of Key Personnel, and

(q) Other contract documents that may be required by existing laws and/or the CCP or any
other regulatory body concerned, whether required before or after the execution of this
agreement.

3. SCOPE OF WORK (As per TOR and Negotiation Table):

The CONTRACTOR shall undertake the complete design, engineering, structural assessment,
supply, importation, delivery, installation, integration, testing, commissioning, training,
warranty support, preventive maintenance, and turnover of the Theatrical Chain Lift System
for the Tanghalang Nicanor Abelardo (Main Theater), including all necessary mechanical,
structural, electrical, automation, control, and safety systems required for a fully operational
and integrated theatrical lifting platform. The scope shall cover site investigations, detailed
engineering and design development, procurement and importation of equipment and
materials, fabrication and installation of structural and mechanical components, installation
of electrical and control systems, implementation of safety and operational protection features,
performance testing and validation, operational and maintenance training for CCP personnel,
submission of complete technical documentation and as-built drawings, and the provision of
comprehensive warranty, after-sales technical support, spare parts availability, and preventive
maintenance services, all under a Single-Responsibility Design-and-Build Contracting
Framework to ensure the successful delivery of a safe, reliable, fully integrated, and
internationally compliant theatrical chain lift system for the Tanghalang Nicanor Abelardo.
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CONTRACT PRICE:

In consideration of the payments to be made by the CCP to the CONTRACTOR for the sum
of Fifty-Six Million Seven Hundred Eleven Thousand Two Hundred Pesos
(Php56,711,200.00), inclusive of Value Added Tax (VAT), the CONTRACTOR hereby
covenants with the CCP to execute and complete the Works and remedy any defects therein
in conformity with the provisions of this CONTRACT in all respects.

OBLIGATION OF THE PARTIES:

The CCP shall provide the CONTRACTOR with access to the project site and necessary
working areas, ensure the availability of required utilities, and facilitate coordination with
CCP consultants, end-users, and relevant departments. The CCP shall review and approve
submitted designs, documents, and reports within a reasonable period and provide timely
decisions necessary for project implementation. The CCP shall participate in inspections,
testing, and commissioning activities, and shall process payments in accordance with the
agreed terms and applicable laws upon satisfactory accomplishment of project milestones.
The CCP shall likewise support the CONTRACTOR in the proper execution of the Project to
ensure its timely completion and successful delivery.

The CONTRACTOR shall be solely responsible for the complete and satisfactory execution
of the Project and shall perform all works necessary for the design, engineering, structural
assessment, supply, importation, delivery, installation, integration, testing, commissioning,
training, warranty support, preventive maintenance, and final turnover of the Theatrical Chain
Lift System in accordance with the approved Terms of Reference, technical specifications,
applicable laws, and international theater engineering standards. The CONTRACTOR shall
provide all labor, supervision, equipment, tools, materials, permits, technical personnel,
manufacturer support, and specialized services necessary for the successful completion of the
Project; ensure the compatibility, safety, reliability, structural integrity, and operational
performance of the entire system; coordinate all activities with CCP and its authorized
representatives; comply with all applicable occupational safety, environmental, labor, and
regulatory requirements; submit all required plans, drawings, calculations, reports, manuals,
warranties, and as-built documents; conduct comprehensive testing, commissioning, and
training programs for CCP personnel; and promptly correct, repair, replace, or rectify at its
own expense any defects, deficiencies, non-conformities, design errors, equipment failures,
integration issues, or workmanship defects identified during implementation, testing,
commissioning, warranty, or turnover periods. Under the Single-Responsibility Design-and-
Build Contracting Framework, the CONTRACTOR shall remain fully accountable for the
adequacy, completeness, coordination, functionality, and long-term operability of the entire
Theatrical Chain Lift System, including all components supplied by manufacturers,
subcontractors, consultants, or third parties, and shall provide the required warranty,
preventive maintenance services, technical support, and availability of spare parts necessary
to ensure the continued safe and efficient operation of the system.

DURATION OF THE CONTRACT:

This Agreement shall be for a period of ONE HUNDRED (180) CALENDAR DAYS,
commencing from the date of receipt of the NTP by the CONTRACTOR. This duration will
exclude legal holidays and any unworkable days caused by force majeure events such as
disasters, declared typhoon by the PAGASA, and other similar circumstances, but with
approval/confirmation of the CCP that such an event is indeed a force majeure event.

ADVANCE PAYMENT:

Advance Payment of 15% shall only be made upon the submission to and acceptance by the
Entity of an irrevocable standby letter of credit of equivalent amount from a commercial bank,
a bank guarantee, or a surety bond callable upon demand, issued by a surety or insurance
company duly licensed by the Insurance Commission and confirmed by CCP. The advance
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payment shall be repaid by deducting from progress payments until fully liquidated within the
duration of the contract.

TERMS OF PAYMENT:

Payment for the Design, Supply, Importation, Delivery, Installation, Testing, and
Commissioning of Theatrical Chain Lift for the Tanghalang Nicanor Abelardo shall be made
in accordance with the following:

8.1 Advance payment equivalent to fifteen percent (15%) of the Total Contract Price shall be
released to the CONTRACTOR upon Contract signing, issuance of the Notice to Proceed,
and submission of a valid advance payment security, and shall be proportionately recouped
from subsequent billings;

8.2 Payment equivalent to one hundred percent (100%) of the approved Material Cost
component shall be released upon the successful completion of Factory Acceptance Testing
(FAT), Quality Assurance (QA) inspections, and verification of the materials and equipment
by the CCP's authorized representatives, and upon submission and approval of the
corresponding FAT Report, QA Report, Inspection Report, Delivery Receipts, Copy
Commercial Invoices issued by Evo-Tech, manufacturer's certifications, and other supporting
documents required by the CCP. The materials and equipment subject of the payment must
have been inspected, tested, and accepted by the CCP as conforming to the approved
specifications and project requirements;

8.3 Monthly progress billings based on actual work accomplished as certified by the CCP’s
authorized representatives, including CCP Construction Project Management, Design
Coordinates, Inc., and supported by complete documentation; provided that all progress
payments shall be subject to recoupment of the advance payment;

8.4 Retention — per Section 71.2.8 of the Implementing Rules and Regulations of R.A. No.
120009.

CCP has the right to deduct from the CONTRACTOR’s progress billing such amount as may
be necessary to cover third-party liabilities. It must not process any progress payment unless
the discovered defects are corrected.

LIQUIDATED DAMAGES:
Consistent with the IRR of RA 12009, the following will form part of the agreement:

(a) The CONTRACTOR fails to satisfactorily complete the works under the contract within
the specified contract duration, inclusive of duly granted time extensions, if any, the
CONTRACTOR shall be liable for liquidated damages in an amount equal to at least
one-tenth (1/10) of one percent (1%) of the unperformed portion of the works for every
day of delay.

(b) In computing liquidated damages, the CCP shall determine the usability of the project.
A project or a portion thereof may be deemed usable when it starts to provide the desired
benefits, as certified by the targeted End-User or Implementing Units and the CCP.

(c) To be entitled to liquidated damages, the CCP does not have to prove that it has incurred
actual damages. Such amount shall be deducted from any money due, or which may
become due the CONTRACTOR under the contract, collected from the retention money
or other securities posted by the CONTRACTOR, or a combination thereof, whichever
is convenient to the CCP.
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(d) In case the total sum of liquidated damages reaches ten percent (10%) of the total
contract price, the CCP has the following options:

1) Terminate the contract pursuant to the Guidelines on Termination of Contract and
forfeit the erring contractor’s performance security. After termination, the CCP may
either (i) take over the contract, (ii) allow another entity to take over the work and
charge the CONTRACTOR for such takeover, or (iii) resort to any of the other
alternative methods of procurement provided under R.A. No. 12009 and its
Implementing Rules and Regulations, or

2) Allow the CONTRACTOR to continue the works without prejudice to the
continued imposition of liquidated damages beyond the ten percent (10%) threshold
until project completion. This does not, however, preclude the CCP from resorting
to contract termination under the IRR of RA No. 12009. The cumulative amount of
liquidated damages shall continue to accrue and will be deducted even after
exceeding ten percent (10%) of the contract price.

10. RETENTION:

(a) Progress payments are subject to retention of ten percent (10%), referred to as the
retention money. Such retention shall be based on the total amount due to the
CONTRACTOR before any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of works, as determined by the CCP, are
completed. If, after fifty percent (50%) completion, the work is satisfactorily done and
on schedule, no additional retention shall be made; otherwise, the ten percent (10%)
retention shall be imposed, which may be decreased to five percent (5%) by the CCP
based on justifiable causes.

(b) The total retention money shall be due for release upon final acceptance of the works.
The CONTRACTOR may, however, request the substitution of the retention money for
each progress billing with irrevocable standby Letters of Credit from a bank, bank
guarantees, or surety bonds callable on demand, of amounts equivalent to the retention
money substituted for and acceptable to the Government; Provided, that the project is
on schedule and is satisfactorily undertaken.

11. NO EMPLOYER - EMPLOYEE RELATIONSHIP:

This Agreement shall not create an employer-employee relationship between the CCP and the
CONTRACTOR, nor shall the services rendered herein be considered as government service.
The CONTRACTOR shall not be entitled to any and all benefits enjoyed by the regular
personnel of the government.

12. AMENDMENTS:

Any amendment to this Agreement shall be made in writing and signed by the CCP and the
CONTRACTOR.

13. SETTLEMENT OF DISPUTES:

All actions, disputes, and controversies that may arise from, or in relation to, this Contract
involving but not limited to demands for the specific performance of the obligations as
specified herein and/or in the interpretation of any provisions or clauses contained herein,
shall, in the first instance, be settled within thirty (30) calendar days through amicable means,
such as, but not limited to mutual discussion.

Should the dispute remain unresolved by the end of the aforementioned period, the dispute
shall be submitted to arbitration in the Philippines according to the provisions of R.A. No.
876, otherwise known as the “Arbitration Law” and R.A. No. 9285, otherwise known as the
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“Alternative Dispute Resolution Act of 2001.” Whenever necessary to promote Arbitration or
to seek judicial relief, the Parties agree that any legal action, suit or proceeding arising out of
or relating to the Contract shall be instituted in any competent court of Pasay City, to the
exclusion of other courts of equal jurisdiction.

SEPARABILITY CLAUSE:

If any provision of this Contract is declared invalid, all other provisions not affected thereby
shall remain valid. To overturn the invalidity, the parties may amend or modify said
provision/s in conformity with the objective of this Contract.

ENTIRE AGREEMENT:

This contract represents the entire agreement, and the attached documents shall constitute an
integral part of the agreement, except as otherwise modified or amended by the mutual
agreement of the parties, subject to compliance with the R.A. No. 12009 and contract review
of the Office of the Government Corporate Counsel (OGCC).

COUNTERPARTS:

This Agreement may be executed in counterparts, each of which shall be an original, but all
of which together shall constitute the same instrument or be deemed as one agreement.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed in

accordance with the laws of the Republic of the Philippines on the day and year first above
written.

SIGNED by the PARTIES on , at Pasay City, Philippines.

For the CCP For the CONTRACTOR

BT:\ By: /‘%’2

JA YA JOSEMMARA N. INUMERABLE

airman ?ﬁ'f Operating Officer

[ / Signed in the presence of: ﬁ
- —

KAYE C. TINGA

P{‘esidenw w 7 —

WITHIN BUDGET:

LOURDES S. OZA
Department Manager 111,
Finance Services Department
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ACKNOWLEDGEMENT

T

S.S.

.

Republic of the Philippines)
City of E MAKA

BEFORE ME, a Notary Public for and in the above jurisdiction, personally appeared the

following:
IDENTIFICATION ,
NAME DOCUMENT EXPIRY DATE
JAIME C. LAYA Passport No. P2436933b 03 July 2029
JOSE MARI N. INUMERABLE Passport No. P1385020B7 04 Apr 2029

Known to me to be the same persons who executed the foregoing instrument and
acknowledged to me that the same is their own free will and voluntary act and deed.

This instrument consists of seven (7) pages, including this page wherein this
Acknowledgement is written, and is signed by the parties and their instrumental witnesses on each of

every page thereof. —
v 172026 ,

SIGNED AND SEALED on 026in __ CITY OF MAKA-,

Doc.No. _4o0
PageNo. &
Book No. &
Series of 2026 — Tt

J0389
Jose 5t., Guadalupe Nuevo, Makati City
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Cultural Center of th‘ePilippines

MR. JOSE MARI N. INUMERABLE

Chief Operating Officer

STAGE RIGGERS, INC.

Block 4 Lot 1 & 2, Greenway Business,

Industrial Business, Park Old Bulihan, Silang Cavite

RE: NOTICE TO PROCEED FOR THE PROJECT CP17a: DESIGN, SUPPLY,
IMPORTATION, DELIVERY, INSTALLATION, TESTING, AND COMMISSIONING
OF THEATRICAL CHAIN LIFT FOR THE TANGHALANG NICANOR ABELARDO

Dear Mr. Inumerable:

In connection with the approved contract agreement, notice is hereby given to STAGE RIGGERS, INC.
to proceed with the CP17a - Design, Supply, Importation, Delivery, Installation, Testing, and
Commissioning of Theatrical Chain Lift for the Tanghalang Nicanor Abelardo (Main Theater),
Cultural Center of the Philippines Main Building in the amount of Fifty-Six Million Seven Hundred
Eleven Thousand Two Hundred Pesos (Php56,711,200.00) inclusive of VAT and other applicable
government taxes.

Relative thereto, you are responsible to deliver the project in accordance with the Terms of Reference of
the Contract and Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing in the space provided below. Keep
one copy and return the other to the Cultural Center of the Philippines.

Tn.‘b&you rs,

JAI ¢/LAYA
Chaitperson
CCP Board of Trustees

g

I acknowledge receipt of this Notice on:

« /
Name and Signature of Authorized Representati)é/

TOVNORD
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